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MORMUGAQ PORT TRUST
MARINE DEPARTMENT

e-PORTAL NOTICE INVITING ONLINE TENDER
e-TENDER No. DC/SO(M)/5/2017

“Removal, Transfer / Handling ashore / offshore (including Diving / Underwater services)

& Reinstalling of 7 nos. Navigational Buoys”
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MORMUGAQ PORT TRUST
MARINE DEPARTMENT

NOTICE INVITING ONLINE TENDER (NIOT)

Details about tender:

Tender inviting

DEPUTY CONSERVATOR, MORMUGAO PORT TRUST

e - Tender No.

DC/SO(M)/5/2017

Name of Work

e- TENDER FOR “Removal, Transfer/ Handling ashore / offshore
(including Diving /Underwater services) & Reinstalling of 7 nos.

Navigational Buoys”

Estimated Cost (INR)

Rs. 10.00 lakhs

Bidding Type Open (eTender Mode Only)
Bid Call (Nos.) One
Tender Currency Type Single

Tender Currency
Settings

Indian Rupee (INR)

Joint Venture Not Allowed

Tender Cost Rs. 500.00 Mode of Payment e-
Payment Only

EMD Cost Rs. 20000/-

Payment of Tender
Fee & EMD

The Tender fee shall be paid in e-payment mode only. The BG/EMD
exemption Certificate from SSI/MSME/NSIC or any empowered Central/State
Govt. Authority shall be submitted in electronic format (by scanning) while
uploading the bid.

Mode of Payment towards Tender Cost and EMD to be paid online through
e-Payment mode before due date via :

I. National Electronic Fund Transfer (NEFT) / Real-
Time Gross Settlement RTGS). Tenderer requires download pre-
printed Challan towards credit of ITG available on e-tender website
and make its payment through any of their Bank.

il Internet Payment Gateway (Debit/ Credit Card of
type VISA, MASTERCARD or RuPay.

iii. Net Banking: Payment can be made through the
Internet Banking of Any Bank.

Note: Any Payments made through NEFT/RTGS will take 24 hours for its
reconciliation. Hence the payments through NEFT/RTGS should be made at
least TWO BANK WORKING DAYS in advance before any due date and upload
the scanned copy of challans in the e-Tender website as a token of payment.

Security Deposit

The contractor shall deposit with the board a sum equal to 10% of the contract
value towards security deposit, by Demand Draft or in the form of bank

Guarantee (as per format attached) within 10 days of placement of order.
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100% of the security deposit will be released on completion of 12 months of
guarantee period.

Completion Period

The work shall be completed within 03days from the date of handing over of
each buoys-set at Port craft jetty. The contractor shall indicate his organized
preparedness for deployment of the Buoy well in advance.

Qualifying Criteria

PRE-QUALIFICATION CRITERIA / BIDDING CONDITION

i) The Average Annual Financial Turnover during the last Three (3) years
ending 31% March 2016 should be at least INR Rs.3,00,000/- Auditors report
in original certified by CA, for the years 2013-14, 2014-15 and 2015-16
including relevant P/L a/c and balance sheet.

ii) The Tenderer should have experience in ‘Similar Works during last 7
years ending last day of month previous to the one in which tenders invited
should be either of the following:-

a) One similar completed work of contract value not less than Rs.
8,00,000/-
(or)
b) Two similar completed works of contract value not less than Rs.
6,00,000/- each

(or)
¢) Three similar completed works of contract value not less than
Rs. 4,00,000/- each

‘Similar work’ is defined as tenderer should executed diving / underwater
Services like inspection for salvage operation or wreck removal, ship hull
Examination under reputed inspection /classification agencies, Removal,
Transfer/ Handling a-shore / Off-shore (including Diving /Underwater services
& reinstallation of Navigational Buoys” for any Govt. Organization /PSU/Port

/ reputed company or private company.

PI Note: The Tenderers shall enclose the copy of Annual Financial
Turnover for the year 2013-14, 2014-15 and 2015-16 (original copy
certified by CA with P/L a/c and balance sheet), work order copies
for similar works, successful completion certificates with performance

from clients indicating the date of completion, value of work done, etc.

Date & Place of Pre
Bid Meeting

19/4 /2017 @ 1500 Hrs.

Conference Room,

Office of the Deputy Conservator,
Mormugao Port Trust,

A.O. Bldg.,Headland Sada,

Goa - 403 804.

A Training session for the Tenderers on e-Tender is arranged on 19/04/2017
after the pre-bid at the above venue.

Last Date & Time for
Receipt of Bids

24/04/2017 @ 1500 Hrs.

Bid Opening Date

Techno-commercial Bid (Cover-I) will be opened on 24/04 /2017@
1530 hrs. Date of opening of price bid shall be notified after scrutiny and

evaluation of Techno-commercial Bid.




Bid Validity 120 days from the last date fixed for receiving the tender.

Online Documents a. Copy of documents viz. Work Order, Completion certificate with
required to be performance, Financial Turnover, Auditor's report, Balance sheet, P/L
submitted by scanning account statement etc. Financial Turnover Certificate as at Appendix-Il.
b. Entire Tender document, each page and form duly signed and filled in.

Address for Deputy Conservator,
communication: Office of Deputy Conservator,
Marine Dept.,

Mormugao Port Trust,
A.O. Bldg, Headland Sada,
Mormugao, Goa — 403804.

Contact Details For Tender related queries:
Phone :08322594803; Email : dc@mptgoa.com

For e-Tendering related queries:
E-Tender Help Desk,
3rd Floor, IT-HUB
Opp. Govt. ITI, Altinho
Panaji, Goa - 403001
www.tenderwizard.com/MPT
Ambasa - 09686196764
Harish K. B. - 09686115318
Dilip Pai B. — 08888636107
Email: mptetender@gmail.com

Website www.tenderwizard.com/MPT

Format and Signing of Bid

The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf of the Bidders.

The Bid shall contain no alterations additions, except those to comply with instructions issued
by Port.




10.

11.

12.

INSTRUCTIONS FOR ONLINE BID SUBMISSION

Bidders to follow the following procedure to submit the bids online through the e-tender
site www.tenderwizard.com/MPT

Bidder should do the registration in the tender site using the ‘Vendor Registration’ link
available on home page.

Then the Digital Signature of SIFY/TCS/nCode or any Certifying Authority is to be
registered after logging into the site.

Bidder can use ‘Document Library’ menu to upload technical documents in advance as
required for various tenders and use them during bid submission. This will facilitate the bid
submission process by reducing time.

Bidder may get the tenders published documents in ‘Tender free view’ link in home page
and download the required documents/tender schedules by free of cost for read only.

Bidder then login into the site using the secured log in by giving the user id/password
chosen during registration and password of the DSC/e-token.

Only one DSC should be used for a bidder and should not be misused by others.

Bidder should read the tender schedules carefully and submit the documents as asked,
otherwise, the bid will be rejected.

If there are any clarifications, this may be obtained using clarifications or during the pre-bid
meeting. Bidder should take into account of the Addendum/Corrigendum’s published
before submitting the bids online.

Bidder must fill the bid documents to be submitted as indicated in the tender schedule and
they should be use the uploaded format in website.

Bidder should prepare the EMD and tender fee as specified in the tender. While, the
tender fee shall be paid through e-payment mode, the EMD shall be paid through e-
payment mode, for amount upto Rs.5.00 lakhs, beyond Rs.5.00 lakhs EMD shall be in
the form of Bank Guarantee and shall be submitted in electronic format through on
line (by scanning) while uploading the bid. The EMD in the form of Bank guarantee in
original shall be furnished to the CME, MPT, Goa, through post or by hand and shall
reach on or before the bid opening date for the purpose of realization.

To claim exemption from EMD, exemption Certificate from SSI/MSME/NSIC or any
empowered Central/State Govt. Authority shall be submitted in electronic format (by
scanning) while uploading the bid.

However, either a Soft copy (scanned copy) or Hard copy of EMD/ EMD Exemption
Certificate from SSI/MSME/NSIC or any empowered Central/State Govt. Authority &
also e-payment of Tender Fee shall confirm the opening of the Technical Bid of the
respective firms.

Bidder selects the tender which he is interested using Tender search option initially the
tender will be available in vendor unapplied stage.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

From vendor unapplied stage Bidder has to requested the tender document by clicking on
Request tender form level-1 icon.

After requested the tender, same will move to vendor In progress.

The bidder has to select ‘Edit Attachment Level 1’ icon under action menu of particular
tender.

The Bidder has to enter the password of the DSC/e-token and the required bid documents
have to be uploaded one by one as indicated.

The vendor has to quote the rates in provided excel sheet (BOQ) by filling the highlighted
in blue color cells and should be updated. The BOQ document, if found modified by the
bidder, his bid will be rejected.

The tendering system will give a successful bid updation message & then a bid summary
will be shown with the bid no. & the date & time of submission of the bid with all other
relevant details. The bidder has to submit the relevant files required as indicated in the
cover content. In case of any irrelevant files, the bid will be rejected.

The bid summary has to be printed and kept as an acknowledgement as a token of the
submission of the bid.

The bid summary will act as a proof of bid submission for a tender floated and will also act
as an entry point to participate in the bid opening date.

For any clarifications with the Tender Inviting Authority (TIA), the bid number can be used
as a reference.

Bidder should log into the site well in advance for bid submission so that he submits the
bid in time (i.e.) on or before the bid submission time. If there is any delay, due to other
issues, bidder only is responsible.

Each documents to be uploaded online for the tenders should be less than 5 MB. And
BOQ and Technical bid should be less than 2 MB. If any document is more than 5 MB, it
can be reduced by scanning at low resolution and the same can be uploaded.

The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system.
The bidder should follow this time during bid submission.

All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & not be viewable by any one until the time
of bid opening.

The confidentially of the bids is maintained since the secured Socket Layer 128 bit
encryption technology is used Data storage encryption of sensitive fields is done.



27.

28.

29.

30.

31.

Any documents that is uploaded to the server is subjected to symmetric encryption using a
generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers public keys. Overall, the submitted tender documents become readable only after
the tender opening by the authorized individual.

Tenderer is required to submit their tender through online in the form of Two cover
system on or before due date of closing time. The tender received after the due date and
time will not be entertained.

Tender Document can be submitted online only in the designated two cover system on the e-
tender website www.tenderwizard.com/MPT on or before the due date and time.

Tenderer should submit the tender as per specification indicated in BOQ and accordance
with the instructions to Tenderers, Tender Information Sheet, General Conditions of Contract
and Special Conditions of Contract, etc.

Technical and Commercial bid(Cover-1) : The tenderer shall upload in the e-portal website, in
the form of scanned copy, documents required as per Pre Qualification Criteria, Test of
Responsiveness and other Appendix (Form of Tender, Annual Financial turnover, Power of
Attorney etc.) as specified in the Tender.

Price Bid (BOQ) —(cover-II) : Price should be quoted in Online “BOQ". Price should be quoted
in a spread sheet file (.xIs format) available in e- tender portal only. Any indication of ‘Quoted
price’ in the online technical bid documents shall be lead to rejection of the bid outright. For
evaluation purpose, the uploaded offer documents will be treated as authentic and final. The
price bid submitted through e-tender mode only will be taken up for the purpose for
evaluation.

Other conditions:

a. There are no significant inconsistencies between the proposal and the supporting
documents.

b. The Port Trust reserves the right to reject any tender which in its opinion is non-
responsive and no request for alteration, modification, substitution or withdrawal shall be
entertained by the Port Trust in respect of such Tenders.

c. The Port Trust would have the right to seek clarification on Techno- commercial
conditions wherever necessary.

d. Since the tender involves selection based on pre-qualification criteria and technical
specification, the Deputy Conservator will examine and seek clarification if any and list
out the firms, which are found technically suitable and Cover — Il Price Bid of such
tenders only will be opened and EMD will be returned to the disqualified tenderers.

e. The date and time will be intimated to tenderers whose offers are found suitable and
Cover — Il of such tenderers will be opened on the specified time and date.



SECTION — |

INSTRUCTION TO TENERERS (ITT)

1.1 Tenders are invited on behalf of Mormugao Port Trust (MPT), from reputed manufacturers
fulfiling the Minimum Eligibility Criteria (MEC) as detailed at clause 1.5.1 of the tender document for
the work of “Removal, Transfer/ Handling ashore / offshore (including Diving /Underwater
Services) & Reinstalling of 7 nos. Navigational Buoys”.

1.2 Bidder is required to submit their tender offer in the form of Two cover system on or
before due date (Refer NIOT). The time of opening of technical bid is as indicated at
NIOT.

1.3 The Notice Inviting Online Tenders (NIOT) issued by MPT forms part of the

Tendering Documents.

1.4 The Bidder shall make his all out efforts to ensure the correctness of
Documents available on the Web site. MPT is not responsible for the
completeness or correctness of the Tendering Documents and their addendum, if

they were not obtained by the Bidder.

15 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Tendering Documents. Failure to furnish all information or
documentation required by the Tendering Documents may result in the rejection of
the Tender.

1.5.1. MINIMUM ELIGIBILITY CRITERIA (MEC)

i) The Average Annual Financial Turnover during the last Three (3) years ending 31
March 2016 should be at least INR Rs.3,00,000/- Auditors report in original certified by CA,
for the years 2013-14, 2014-15 and 2015-16 including relevant P/L a/c and balance sheet.

i) The Tenderer should have experience in ‘Similar Works during last 7 years ending last
day of month previous to the one in which tenders invited should be either of the following:-

a) One similar completed work of contract value not less than Rs. 8,00,000/-
(or)
b) Two similar completed works of contract value not less than Rs. 6,00,000/- each

(or)
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c) Three similar completed works of contract value not less than Rs. 4,00,000/-
each

‘Similar work’ is defined as tenderer should executed diving / underwater Services like
inspection for salvage operation or wreck removal, ship hull Examination under reputed
inspection /classification agencies, Removal, Transfer/ Handling a-shore / Off-shore (including
Diving /Underwater services) & reinstallation of Navigational Buoys” for any Govt. Organization

/PSU/Port / reputed company or private company.

1.6 LAST DATE FOR SUBMISSION OF TENDER

The final date of submission is as indicated at the NIOT.

MPT may at its sole discretion reserves the right to extend the date for receipt of
tender. Tenders received after the aforesaid time and date or the extended time and

date, if any, shall be summarily rejected.

1.7. BIDDER TO INFORM HIMSELF FULLY

a. The Bidder is expected to examine carefully the contents of the tender document like
Instructions to the Bidders, General Conditions, Special Conditions, Scope of work,
Technical Specification etc. Failure to comply with the requirements of the tender
will be at the Bidder's own risk. It would be deemed prior to the submission of the
tender that the Bidder has made a complete and careful examination of requirements

and other information set out in the tender document including inspection of site.

b. The Bidder is advised to get acquainted himself with the job involved at the site,
like availability of labour, means of transport, communication facilities, laws and bye
laws in force from Government of Goa and Govt. of India and any other Statutory
bodies as well as MPT regulation for the issue of passes and collect all information
that may be necessary for preparing and submitting the tender and entering into
Contract with MPT.

C. Bidder shall bear all costs associated with the preparation and submission of his

tender and MPT will in no case be responsible or liable for these costs, regardless

of the conduct or outcome of the tendering process.

1.8. EARNEST MONEY DEPOSIT (EMD)

1.8.1. The Bidder shall furnish an EMD of Rs. 21000/-, without EMD the tender shall
be treated invalid. The E.M.D. shall be paid through e-payment mode,
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1.8.2.

1.8.3.

1.8.4.

1.8.5.

1.9

To claim EMD exemption of the tenderers are required to produce an attested copy
of the NSIC registration Certificate issued in the name of the firm who will submit the
tender document. The exemption from the payment of EMD will be allowed only if
similar work of the tender match with the enlistment statement shown in the
Certificate issued by SSI/MSME/NSIC or any empowered Central/State Govt.
Authority. No claims for exemption without the details stipulated above will be
considered. The SSI/MSME/NSIC or any empowered Central/State Govt. Authority
or any empowered Central/State Govt. Authority registration Certificate shall be

submitted in electronic format (by scanning) while uploading the bid.

In the event of Bidder withdrawing his tender before the expiry of tender validity
period of 120 days from the date of opening of technical bid, the tender submitted
by the Bidder shall be cancelled and EMD shall be forfeited.

The Earnest Money Deposit of unsuccessful Bidders shall be returned on award of
Contract to the successful Bidder. No interest shall be payable on the amount of
E.M.D in any case. The Earnest Money Deposit of the successful Bidder shall be

refunded only on receipt of Security Deposit as stipulated in the tender.

MPT reserves the right to forfeit the Earnest Money Deposit in respect of successful
Bidder, if he fails to furnish the necessary Security Deposit towards performance
within 14 days and enter into a Contract within 15 days from the date of receipt of
Letter of Acceptance (LOA).

MPT'S RIGHT TO ANNUL THE BIDDING PROCESS

Not withstanding anything contained in this tender document, MPT reserves the
right to annul the bidding process at any time without any liability or any obligation

for such annulment, without assigning any reason.

MPT reserves the right to invite revised Techno-commercial bids with or without
amendment of the tender document at any stage, without liability or any obligation for

such invitation and without assigning any reason.

MPT reserves the right to reject any Tender if at any time, a material
misrepresentation is made or uncovered OR the Bidder does not respond promptly
and thoroughly to requests for supplemental information required for the evaluation
of the tender.
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1.10.

1.11.

1.12.

TENDER VALIDITY

The tender shall remain valid for acceptance for a period of 120 days from the date
fixed for opening of Technical Bid. MPT reserves their right to extend the period of
validity for a specific time. The request and the response, there to, shall be made in
writing by post or by Fax/E-mail. However, in the event of the Bidder agreeing to
the request, he shall not be permitted to modify his tender. In the event of the Bidder
is agreeing to the extension, the Bidder shall correspondingly extend the validity of
the tender suitably against this Tender. In case Bidders do not agree to extend the
validity of their offer beyond the validity period, EMD of such Bidders shall be

refunded after award of the contract.

AUTHORITY IN SIGNING TENDER DOCUMENTS

The tender document and Price Bid shall be submitted who signed by the person or

persons duly authorized to sign on behalf of the Bidders.

At the time of submission of the tender document, the Bidder shall give an
undertaking that no changes have been made in the document as per declaration
form as per Appendix - VI.

The tender, if submitted on behalf of principals or a Partnership Firm should be
submitted by a person holding a valid “Power of Attorney” from other partners or all

the partners constituting the firm or the Principals as the case may be.

In case of a Company, the tender should be submitted by a person holding a valid
Power of Attorney executed in his favour in accordance with the constitution of the
Company.

AMENDMENTS

At any time, prior to the last date for submission of tenders, MPT reserves

the right to amend and modify the tender document. The amendments so carried out
shall be uploaded on the website and also forwarded to the Bidders who had

participated in the pre-bid meeting.

The amendment so carried out shall form part of the tender and shall be binding
upon the Bidders. MPT may at their discretion, extend the last date for submission

of the tender, to enable the Bidders to have reasonable time to submit their tender
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1.13.

after taking into consideration such amendments.

TEST OF RESPONSIVENESS

(i) Prior to evaluation of Tender, the Authority shall determine whether each Tender

is responsive to the requirements of the tender. A tender shall be considered

responsive only if:

i)

a.

It is received by the Tender Due date including any extension thereof;

Tender cost of Rs 500/- and the Earnest Money Deposit of Rs 20,000/- has
been remitted through e-payment as indicated at the NIOT or exemption
claimed by producing an attested copy of registration certificate from
SSI/MSME/NSIC or any empowered Central/State Govt. Authority.

The Auditor's report for the last three years endorsed by Chartered
Accountant shall be submitted in electronic format in original for the year
2013-14, 2014-15 and 2015-16 as per Appendix,-ll along with relevant

profit and loss statements and balance sheets.

Copies of work order for similar works, successful completion certificate
with performance and value of work done to be submitted in electronic

format.

The Power of Attorney, as per Appendix,V to be furnished in electronic
format.

All the forms to be filled with sign and seal.

The bank details like name of bank, bank branch, type of account, bank

Account no., MICR code, etc as per Appendix.VIil

The bidder shall submit copy of valid Service tax Registration Certificate,

PAN, VAT, EPF registration and ESI registration number.

The Bidder should not be black listed by any Government or Non

Government Organization as per Appendix VI.

The Tender fee and EMD shall be furnished as indicated in the NIOT. Upon confirmation

of receipt of the same the Techno-commercial bid (Cover-I) shall be opened on the date
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1.14.

1.15.

1.16.

indicated at the NIOT. The Price-bid of only those Bidders shall be opened whose Tender
is found to be responsive. The date of opening of price bid shall be notified after

scrutiny and evaluation of Techno-commercial Bid.
The Port Trust reserves the right to reject any tender which in its opinion is non-
responsive and no request for alteration, modification, substitution or withdrawal shall

be entertained by the Port Trust in respect of such Tenders.

ERRORS IN THE TENDER DOCUMENT

Provided that a Tender is substantially responsive, the Port may waive any non-

conformities or omissions in the Tender that do not constitute a material deviation.

Provided that a Tender is substantially responsive, the Port may request that the
Bidder submit the necessary information or documentation, within a reasonable
period of time, to rectify nonmaterial honconformities or omissions in the Tender
related to documentation requirements. Such omission shall not be related to any
aspect of the price of the Tender. Failure of the Bidder to comply with the request

may result in the rejection of its Tender.

OTHER EXPENSES

All costs charges and expenses including any duty in connection with the Contract as
well as preparations and completions of Agreement by MPT’'s attorneys shall be
borne and payable by the Bidder. Bidder shall ascertain the taxes and duties to be
paid on his own before the submission of the bid. All taxes & duties, to be paid to
Govt. of India, Govt. of Goa or any statutory bodies shall be paid by the Contractor

for stamp duty.

CONTRACT WORKS AND CONTRACT PRICE

The work to be carried out (hereinafter referred to as "the Contract Works") and the
Price for the same (hereinafter called "the Contract Price") shall include the work

described in the specifications, schedules, drawings, etc. annexed hereto.

Except where otherwise expressly provided, the Contractor shall provide all
materials, labour and Plant and things necessary in connection with the Contract
work although everything may not be fully specified and although there may be errors
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1.17

1.18

and omissions in the specifications.

SCHEDULE OF PRICE

The Schedule of price/BOQ shall be read in conjunction with all other sections of

bidding document.

The total prices will be evaluated based on lowest among competitive

offers.

The price offered should be firm and inclusive of all taxes & duties except
Service Tax which will be paid extra as applicable. However, any new tax will be
imposed by State/Central Govt. and same will be reimbursed on producing

documentary proof.

Bidder shall quote for the work after careful analysis of cost involved for the

performance of the works as per Scope of Work, Scope of Supply, Specifications,

Standards, Drawings, General Conditions of Contract and Special Condition of

Contract.

The Price shall include all expenditure incurred towards mobilization and

demobilization.

Price shall be quoted in Indian Rupees only.

LANGUAGE OF TENDER

The Tender submitted by the Bidder and all correspondence and documents relating

to the Tender exchanged by the Bidder and MPT shall be written in the English

language.

PRE-BID CONFERENCE

MPT shall hold a pre-bid meeting, in order to clarify and discuss issues with respect to the
tender vis-a-vis terms and conditions or any other related issues. The meeting shall be
held at Conference Room, Office of the Deputy Conservator, A.O. Bldg., MPT, Headland
Sada 403 804 as per NIOT. Bidders are advised to forward their queries to the Deputy
Conservator, MPT, on or before the scheduled date of the pre-bid meeting. If there are
any further queries after Pre-Bid Conference, the same shall be submitted within the due

date which will be indicated during Pre-Bid meeting. No queries will be entertained after this
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due date. The queries received from all the prospective Bidders would be consolidated
and Port’s clarification to the same would be uploaded on the website. The clarifications
so issued would form part of the tender and remain binding on all the Bidders which shall

be accepted and submitted by all the Bidders along with their offer.

1.19 TENDER OPENING, SCRUTINY AND EVALUATION OF TECHNICAL BID

A Tender that is substantially responsive is that which conforms to the preceding
requirements without material deviation or reservation. A material deviation or
reservation is one (1) which affects in any substantial way, the scope, quality, or
performance of the Bidder, or (2) which limits in any substantial way, inconsistent with
the Tender document, or (3) whose rectification would affect unfairly the competitive

position of other Qualified Applicant presenting substantially responsive bids.

Since the tender involves selection based on Minimum eligibility criteria, test of
responsiveness and technical specification, the Deputy Conservator will examine and
seek clarification if any and list out the firms, which are found responsive and BOQ of

such tenders only will be opened and EMD will be returned to the unresponsive Bidders.

The date and time will be intimated to Bidders whose offers are found suitable and
BOQ of such Bidders will be opened.

After the tender opening, the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and recommendations regarding award of
Contract shall be confidential. Any efforts on part of any Bidder to influence the Port
Trust in any way in the process of scrutiny, evaluation, comparison of tenders and
decision concerning award of Contract may result in rejection of the Bidder’s bid.
To assess the scrutiny, evaluation and comparison of tenders, the Port Trust
may ask Bidder individually for clarifications. Request for clarification and response
thereto, shall be in writing or through e mail followed by post or through speed post.
No change in Price or substance of the tender shall be sought, offered or permitted
nor is the Bidder permitted to withdraw the tender before the expiry of the validity

period of the tenders in the process of clarifications.

1.20 OPENING OF PRICE BID (BOQ)

The date of opening of the BOQ will be intimated to the bidder who will qualify for

technical cover. Price should be quoted as per BOQ.
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1.21

1.22

1.23

EVALUATION OF PRICE BID

The price quoted by the bidder shall be kept firm during the contract period. All
taxes, duties and insurance shall be included in the quoted price, except the Service

tax which shall be paid extra as applicable.

MPT will evaluate and compare only those bids, which are substantially

responsive.

The price quoted by the Bidder shall be considered for the purpose of evaluation

and comparison.

In arriving at the final evaluated prices of the Tenders, any uncalled for
lumpsum/percentage/or adhoc reduction, if any, offered by the Bidders, in the
Schedule of Price shall be considered for the purpose of evaluation. However, if such
reduction/rebate is from the recommended Bidder, then such rebate shall be taken

into account while awarding the work.

In arriving at the final evaluated prices of the bidders, evaluation of offer will be

based on the lowest price quoted.

MPT'S RIGHT TO ACCEPT OR REJECT A BID

MPT reserves the right to accept a Bid other than the lowest and to accept or reject
any Bid in whole or part, to annul the bidding process or to reject all Bids with or
without notice or reasons. Such decisions by MPT shall bear no liability whatsoever

consequent upon such decisions.

AWARD OF CONTRACT

The Bidder, whose Bid is accepted by MPT shall be issued Letter of Acceptance
(LOA) prior to expiry of Bid validity. Bidder shall confirm acceptance by returning a
signed copy of the LOA. MPT shall not be obliged to furnish any
information/clarification/ explanation to the Contractors as regards non-acceptance of
their Bid.

DEPUTY CONSERVATOR
MORMUGAO PORT TRUST
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SECTION —1I

TECHNICAL SPECIFICATION

Scope of work for Removal, transfer/handling A-
shore/Off-shore (including Diving/Underwater
services) & Re-installing 7-nos. Navigational buoys.

Firm is required to provide all the technical support, equipments and transportation
means required viz floating crane barge, towing-boat/tug of sufficient capacity,
certified diving assistance team alongwith diving equipments. (Diving team should
be experienced to carry out removal/relaying of buoys also they must be familiar to
work at a depth of 18 meters. Duly qualified with a license).

1. Existing buoys to be removed alongwith moorings by lifting from navigational
channel position and disconnecting old mooring accessories to bring old-buoy

alongwith moorings to shore and shifting it on the jetty provided by MPT. (Bridal-
chain, Triangular-plate, Swivel-block, Pendant-chain, Mooring-chain and Sinkers).

2. Loading new / repaired buoy alongwith mooring accessories on the barge with
floating crane (Bridal-chain, Triangular-plate, Swivel-block, Pendant-chain, Mooring-
chain and Sinkers). To connect mooring accessories with buoy and shifting floating
crane barge to respective position and relaying up buoy at position given by ampt
OFFICIALS. One buoy at a time (total 07-nos)

3. Old unloaded mooring accessories to be secured as per MPT-officials and handed
over them to MPT officials.

4. Provision of lifting tools, slings, gas-cutting-set for lifting and lowering buoys
alongwith moorings.

5. It is responsibility of the contractor for the safety of personnel. Contractor has to
take necessary precautions and insurance-coverage for the personnel involved in the
operation

6. DGPS support to deploy the buoys at locations will be provided by MPT.

7. Shifting afloat the whole set to the demarked locations through dumb barge &
floating crane

8. Lifting first existing moorings with diving assistance, then the floating Buoy onto
dumb-barge.

9. Bringing ashore the lifted Buoy unloading, disassembling presenting for IRS
inspections.

10. Note Bidders shall necessarily submit a undertaking letter in format given below
indicating of having personally visited the site premises, studied the nature and
qguantum of work involve, an fully equanted himself with all the various activities
directly and indirectly associated in smoothly executing the contract work.
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Tenderers Undertaking Letter
Sub : e-Tender for Removal, transfer/handling A-shore/Off-shore (including

Diving/Underwater services) & Re-installing 7-nos. Navigational buoys”

1. This is to state that we M/s. Represented by

Mr. in capacity of

have read, understood, visited all site-locations, studied various intricacies involved,
acquainted ourselves with quantum of work, taken all clarification, etc before
submitting tender. We are required to provided all the relevant facilities & services in
complete requirement of subject work as wholesome including those that may be
incidental in nature although without specific mention of same thereto.

2. We have read, understood & signed in acceptance all tendering Statutory terms/
conditions, Standard procedures, relevant compliances, etc applicable to Govt
organisations.

3. We have read, understood & signed in acceptance to execute all the ‘scope-of-
work'’.

4. We have read, understood & signed in acceptance to abide by all the ‘salient

terms and conditions'.

Stamped and signed in acceptance
Name of the Bidder:
Place & date:

Deputy Conservator /SO(Marine)
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3.1

SECTION -1l

GENERAL CONDITIONS OF CONTRACT (GCCQC)

DEFINITION AND INTERPRETATIONS

In the Contract, as hereinafter defined, the following words and expressions shall

have the meanings hereby assigned to them except where the context otherwise

requires:

“‘“MPT” or “Port” or “Port Trust”, means the “Board of Trustees of MORMUGAO
PORT TRUST" or their successors and assigns, acting through its Chairman or

any other officer so nominated by the Board.

“Engineer” means the Deputy Conservator of the Mormugao Port Trust or the

officer authorized by him to act for and on his behalf.

Engineer-in-Charge: Officer appointed by Engineer to be in charge of the execution

of work.

"Contractor" means the natural person, private or Government entity, or a
combination of the above, whose Tender to perform the Contract has been accepted
by the Port and is named as such in the Contract Agreement or his representative

who is duly authorized to deal with the contract.

“Sub Contractor" means any hatural person, private or government entity, or a
combination of the above, to whom any part of the goods to be supplied or execution
of any part of related services is subcontracted by the Contractor under intimation to
the Port.

“Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Special Conditions, if any, drawings, specifications, Price

Schedule and Schedules etc., any amendments/clarifications thereto, Letter of
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Acceptance (LOA) and the Contract Agreement entered into between MPT and the

Contractor.

"Contract Documents" means the documents listed in the Contract Agreement,

including any amendments there to.

"Contract Price" means the price payable to the Contractor as specified in the
Contract Agreement, subject to such additions and adjustments thereto or deduction

there from, as may be made pursuant to the Contract.

“Specification” means the specification referred to in the Tender document and
any modification thereof or addition thereto as may from time to time be furnished or

approved in writing by the Port.

"Site" means the land and other places on, under, in, or through which the work is
to be executed or carried out and any other lands or places provided by the
Board for the purpose of the Contract together with such other places as may be

specifically designated in the Contract as forming part of the site.

"Works” means the works to be executed in with the Contract.

“Approved/Approval’” means the approval in writing.

“Engineer-In-Charge” means any Officer authorised by Deputy Conservator for the

work.

“Drawings” means the drawings referred to in the Specification and any
modification of such drawings approved in writing by the Engineer- In — Charge and
such other drawings as may from time to time be furnished or approved in writing by

the Engineer-In- Charge.

“Tests on completion” shall mean such tests as are prescribed by the
applicable Design Standards (latest editions), codes and described in the tender
document, to be made by the Contractor before the equipment/items are supplied,

delivered and taken over by the Port.

“Writing” shall include any manuscript, typewritten or printed statement under or over

signature and seal as the case may be.
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3.2

3.3

3.4

"Defect Liability Period" has the meaning assigned in the clause No. 3.26 of the

tender document.

"Month" means calendar month.

"Day" means calendar day.
"Letter of Acceptance (LOA)” means the formal acceptance, made by or on behalf
of the Port, of the tender including any adjustments or variation to the tender agreed
between the Port and the Contractor.

“Foreign currency" means the currency other than Indian Currency.

“Commissioning of Equipment” has the meaning assigned in clause no.3.30.i of the

tender document.

"Tender" means the offer of the Contractor along with all other relevant

documents as referred to in the Contract.
"Related Services" means the services incidental to the supply of the goods, such
as insurance, installation, training and initial maintenance and other such obligation

of the Contractor under the contract.

SINGULAR AND PLURAL

Words implying the singular only also include the plural and vice versa where

the context required.

HEADINGS OR NOTES

The headings in these conditions of Contract and instructions to tenders shall not be
taken to be part thereof, or be taken into consideration in the interpretation, or

construction thereof, or of the Contract.

ENGINEER-IN-CHARGE AND HIS REPRESENTATIVE

The Engineer-In-charge shall carry out such duties in issuing decisions, certificates
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3.5.

and orders as specified in the Contract.

The Engineer may from time to time, in writing delegate to his Representative any of
the powers, discretion, function and/or authorities vested in him and he may at any
time revoke any such delegation. Any written decision, instruction or approval given
by the Engineer to the Contractor in accordance with such delegation shall bind the

Contractor provided always that:

Any failure of the Engineer to disapprove any Plant workmanship shall not
prejudice the power of the Engineer thereafter such Plant or workmanship and to

order the rectification thereof in accordance with these conditions;

If the Contractor shall be dissatisfied by reason of any decision of the Engineer he
shall be entitled to refer the matter to the officer above the rank who will
thereupon confirm, reverse or vary such decision, and the same shall be final and

not arbitrable.

Wherever by these conditions the Engineer is required to exercise his discretion, by
giving a decision, opinion, consent or to express satisfaction or approval, or to
determine value or otherwise take action which may affect the rights and
obligations of the Contractor, the Engineer shall exercise such discretion fairly within
the terms of the Contract and having regard to all the circumstances. If either party
disagrees with the action taken by the Engineer he shall be at liberty to refer the
matter to Appellate Authority with these conditions, and the same shall be final and

not arbitrable.

OBLIGATIONS OF THE CONTRACTOR

The Contractor shall exercise all reasonable care and diligence in the discharge of
all technical, professional and contractual duties to be performed by them under
this Contract as specified in the Scope of Work within the Time for Completion
and provide all labour, including the supervision and security thereof, Contractor's
Equipment necessary thereof and for carrying out his obligation, so far as the
necessity for providing the same is specified in or is reasonably to be inferred from
the Contract. The Contractor shall be fully responsible to MPT for proper, efficient

and effective discharge of their duties.

Contractor shall furnish bond in the form of Bank Guarantee towards the
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3.6

performance of the work as per clause 3.30 of this tender document.

If the Port shall consider himself entitled to any claim under the Performance
Guarantee he shall forthwith so inform the Contractor specifying the default of the
Contractor upon which he relies. If the Contractor fails to remedy such default within
30 days after the receipt of such notice the Port shall be entitled to forfeit to the

extent of the loss or damage incurred by reason of the default.
The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the Engineer in accordance with the condition of the

Contract.

ASSIGNMENT AND SUBLETTING

The Contractor may submit the details of subletting. However the final decision will

be made by MPT authority.

He shall neither assign his right and interest in this present tender nor assume a
fresh partner or partners, or dissolve the partnership existing between him in

reference to this Contract without the written permission of MPT.

In the event of any activity being sub-contracted, the total liability and responsibility
for meeting obligations and performance under Contract Agreement shall rest with
the Contractor. In the event of the Contractor contravening this condition, the Port
shall be entitled to terminate the Contract forthwith and award a fresh Contract to
some other party at risk and cost of the Contractor who shall be liable for any loss
or damage which the Port may sustain in consequence arising out of such
replacement of the Contractor. In such case the Performance Guarantee shall be
forfeited.

Such consent, if any, shall not relieve the Contractor from any liability or obligations
under the Contract and he shall be responsible for the acts, defaults and neglects of
any Sub-Contractor or his servants, agents or workmen fully if they were the acts,
defaults or neglects of the Contractor provided always that the provisions of labour or

a piecework basis shall not be deemed to be sub-letting under this clause.

PATENT RIGHTS

The Contractor shall fully indemnify the Port against any action, claim or demand,
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3.8

3.9

(i)

costs or expenses arising from or incurred by reason of any infringement or alleged
infringements of letters, patents, Design, trademark or name, copyright or other
protected rights in respect of any machine, Plant, work, materials or things, system or
methods of using, fixing working or arrangement used for fixed or supplied by

the Contractor in India, or elsewhere.

All payments, or otherwise shall be deemed to be included by the Contractor
in the Prices named in the tender and shall be paid by him to whom they may be

payable.

In the event of any claim being made or action brought against the Port in respect
of any such matter as aforesaid, the Contractor shall be immediately notified
thereof and he shall, with the assistance if he so requires of the Port, but at the
sole expense of the Contractor, conduct all negotiations for the settlement of the
same or any litigation that may arise from, provided that the conduct of such
negotiations or litigations shall be conditional upon the Contractor giving to the Port
such security as shall from time to time, reasonably required by the Port to recover
the ascertained or agreed amount as the case may be of any compensation,
damages, expenses and cost which might be payable by Trustees in respect of or

as result of any negotiation or litigation.

GENERAL OBLIGATION OF THE PORT

In execution of the Works no person other than the Contractor, sub Contractors and
his and their employees shall be allowed on the site except by the written permission
of the Engineer In Charge or his authorised representative, but the Engineer in
charge, his authorised representative, other authorities and officials of MPT shall be

afforded to inspect all facilities arranged by the Contractor at site.

FRAUD AND CORRUPTION

The Port as well as Bidder, Contractor, Sub-Contractor and Consultants observe the
highest standard of ethics during the procurement and execution of such contracts.
In pursuit of this policy, MPT:

Defines, for the purpose of this provision the terms set forth below as follows:

"Corrupt practice” means the offering, giving, receiving or soliciting, directly or

indirectly of anything of value to influence the action of a public official in the
26



(ii)

b)

d)

3.10

3.11

3.12

procurement process or in contract execution; and

"Fraudulent practice"” means a misrepresentation or omission of facts in order to

influence a procurement process or the execution of a contract;

"Collusive practice” means a scheme or arrangement between two or more Bidders

designed to establish Tender prices at artificial non competitive levels and;

"Coercive practice” means harming or threatening to harm directly or indirectly,
persons or their property to influence their participation in the procurement process

or affect the execution of a contract;

Will black list a firm or individual, including declaring them ineligible either indefinitely
or for a stated period of time to be awarded, if it at any time determines that they
have, directly or through an agent engaged in corrupt, fraudulent, collusive or

coercive practice in competing for, or executing and;

Will have the right to enquire that Contractor to permit the Port to inspect their
account and records and other documents relating to the Tender submission and

contract performance.

COMPLETION PERIOD OF WORK

The work shall be completed within 03days from the date of handing over of each

buoys-set at Port craft jetty. The contractor shall indicate his organized
preparedness for deployment of the Buoy well in advance.
RATES AND AMOUNTS INCLUDE ALL CHARGES

The rates and amounts submitted by the Bidder shall include all payments on
account of taxes, levies, duties, royalties, etc., payable to the State of Goa or
Government of India or any other authority or Body Corporate and all other
incidental charges that the Bidder may have to bear for the execution of the
Works. The Bidders shall make their own arrangements to ascertain the applicable
rates in respect of Central Excise Duty from the concerned Govt. Authorities.

However, Service Tax will be paid extra as applicable.

ADDITIONS AND ALTERNATIONS

MPT may give instructions and directions as may appear (necessary and
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3.13

3.14

(i)

(if)

(i)

proper) for the guidance of the Contractor and good and efficient execution of the
Works under this contract without altering major conditions and scope of work of the

Contract.

The Contractor shall receive, obey and be bound by the same according to the

true intent and meaning thereof.

EXECUTION
The Contractor shall, in consideration of payments to be made to him as herein after
provided, execute and do the Works set forth as described in the scope of the work

and specifications, including any amendments to tender clauses.

Bidders should obtain temporary pass from MPT Traffic Manager at Main Admin
Building, third floor, Mormugao Port Trust, Headland Sada, 403 804 to gain

entry into the Trust's premises if necessary.

SECURITY DEPOSIT

The person who's tender is accepted, the firm must within 10 days of receipt of notice
of such acceptance or within such extended time as may be allowed, by the Deputy
Conservator at his discretion, deposit as security of 10 % of the Total value of the

contract as mentioned below.

The contractor shall deposit with the board a sum equal to 10% of the contract value
towards security deposit, by Demand Draft or in the form of bank Guarantee (as per
format attached) within 10 days of placement of order. 100% of the security deposit will
be released on completion of 12 months of guarantee period.

On receipt of full deposit as arrived above in any manner aforesaid the Earnest Money
submitted with the Tender will be refunded/ BG towards EMD discharged. No interest will
be allowed on the earnest money from the date of its receipt until it is refunded. In the
case, however for unsuccessful Tenderers, Earnest Money will be refunded, as soon as
possible after the finalisation of L1 of the contract. Alternatively the successful Tenderer
shall when his tender is accepted, furnish Earnest Money. The Earnest Money shall

retain its character as such, till the Security Deposit is furnished by the Tenderer.

Forfeiture of SD: The security deposit will be forfeited, if the contractor fails to fulfill
any or all the conditions of this contract, without any interference from it towards all

rights of the Board to recover from the contractor any other amounts falling due to the
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Board through non-observance/compliance by the contract conditions and any of the

clause thereof by the contractor.

3.15 SIGNING OF AGREEMENT

0] The Contractor shall execute an Agreement with the Trust within 10
days from the date of receipt of LOA. If the Contractor, whose tender has
been accepted, fails to execute an Agreement within 10 days from the date of
receipt of documents for execution of the Agreement, the Earnest Money
Deposit (EMD) deposited by the Bidder shall be forfeited and the Bidder shall

not be allowed further to participate in the Trust's tenders.

(i) The cost of stamping the contract Agreement and cost of preparation of
contract document (1 original + 4 copies) must be borne by the successful
Bidder. Stamp paper of Rs.1000/- shall be from the Local authorized vendor

in Goa for the purpose of contract agreement.

(iii)  The place of stamping and signing of Agreement shall be at MPT only.

(iv)  Further, if the successful Contractor undertakes, to enter into and execute,
when called upon to do so, an Agreement, with such modifications as agreed
upon and unless and until the formal Agreement is prepared and executed,
the successful Contractor’s offer, Trust order and the written acceptance for
the receipt of Trust order of the successful Contractor shall form a binding

Contract between the Trust and the Contractor.

The Contract Agreement shall include amended final tender document, pre- bid
gueries, various clarification letter, written approval by the Trust authorities,
Amended to the Contract Agreement and any other conditions as agreed upon by the

Trust and the Contractor.

3.16 EXTRA WORK (VARIATION)

Any extra expenses incurred in connection to the Works by MPT in the performance

of the Works owing to the neglect or omission on the part of the Contractor, in
any of the case mentioned in this Contract shall be deducted from any sum due or
which may thereafter become due to the Contractor or from any amount lying with

them or under their control or he may be called upon to pay the amount of such extra
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3.17

3.18

expense to such person or persons as MPT may appoint to receive the same and in
the event of the Contractor failing to make such payment, the said amount shall
be recoverable from him in such manner as MPT may determine.

However, the quantity variation shall be altered +30%

CONTRACT DOCUMENT MUTUALLY EXPLANATORY

The several documents forming the Contract are to be taken as mutually explanatory
of one another and should anything appear in one that is not described in the

other, no advantage shall be taken of any such omission.

In case of any discrepancies or inconsistencies however appear, or should any
misunderstandings arise as to the meaning and of the specifications or drawings or
as to the dimensions or the quality of the material or proper execution of the Works
or as to the measurement or quality and valuation of the Works executed under this
Contract or as extra thereupon, the same shall be explained by the Engineer-in-

charge or his authorised representative.

The explanation of Engineer-in-charge or his authorised representative shall be
final and binding upon the Contractor and the Contractor shall execute the Works
according to such explanations, and without extra charge or deductions to/from the
Prices specified in the bill of quantities and do all such Works and things as may be
necessary for the proper completion of the work as implied by the specification
and drawings, even though such work and things are not specifically shown

and described therein.

CONTRACTOR'S EQUIPMENT

The Contractor shall be responsible for supply, use and maintenance of all the
equipment and he shall ensure that they are suitable for the work and are

maintained in such a manner as to ensure their efficient working.

PT may, if they deem fit, direct the Contractor to remove from site any equipment
which are not efficient and/or prejudicial to the quality of the work to be replaced by
equipment to their satisfaction. The Contractor shall immediately follow MPT’s

directions/instructions.
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3.19

LABOUR

The Contractor shall make his own arrangements for the engagement of all labour for
doing the work at site or in respect of or in connection with the execution of work as
also for the transport, housing, feeding and payment thereof. Since time is the
essence of this Contract, requisite number of labour force has to be kept, so as
to complete the Installation, Testing and Commissioning of the equipment within the

completion period as stipulated in the tender.

In the event of any outbreak of illness or an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary authorities for the purpose

of dealing with and overcoming the same.

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his employees and for the
preservation of peace and protection of persons and property in the neighbourhood

of the Works against the same.

The Contractor shall at all times during the continuance of the Contract comply fully
with all existing Acts, Regulations and bye law as including all statutory amendments
and re-enactment of state or Central Government and other local authorities and
any other enactment and acts that may be passed in future either by the State or the
Central Government or local authority, including Indian Workmen's Compensation
Act, Labour Laws and Equal Remuneration Act, 1976, Factories Act, Minimum
Wages Act ,IE Act 1956, etc.

If as a result of Contractor's failure, negligence, omission, default or non-
observance of any provisions of any laws, MPT is called upon by any authority to
pay or reimburse or required to pay or reimburse any amount, MPT shall be entitled

to deduct the same from any moneys due or that they become due to the
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3.20

Contractor under this Contract or any other Contract or otherwise recover from
the Contractor any sums which MPT is required or called upon to pay or
reimburse on behalf of the Contractor. All registration and statutory inspection

fees in respect of his work pursuant to the Contract shall be paid by the Contractor.

The Contractor shall pay the labourer engaged by him on the work not less than a
fair wage, which expression shall mean, whether for time or piece work, rate of
wages as may be fixed by the Labour Department of the State as per the Minimum

wages Act.

The Contractor or his sub-Contractor shall not employ a young child who has not
completed his fifteen year of age. He/they shall also not employ an adolescent who
has not completed his eighteenth year unless he is certified fit for the work as an
adult as prescribed under Clause (b) of subsection (2) of section 69 of the Factories
Act.1948.

The Contractor shall also comply fully with the provisions of the payment of Wages
Act, 1936.

If any enhancement in the rates of Wages becomes payable as a result of the
implementation of the Chief labour Commissioner’s interpretation of the Contract,
Labour (Regulation and Abolitions) Central Rules 1971 including an increase of the
Wages, the same shall be borne by the Contractor/Contractors. The Contractor shall
be responsible for the observance by his sub-Contractors, of the foregoing

provisions/precautions.

The Contractor shall make necessary arrangements for the representative of the
Port and/or his representative to witness the payment made by the Contractor to his
labourers. The Contractor shall also submit periodical returns of labour employed by

him and wages paid, to the Port’s representatives.

The Contractor shall at his own expenses provide all safety gears for all
labours engaged during the work and failing to do so, MPT shall provide the
same and recover the cost thereof from any amount due or which may become due

to the Contractor or from any amount lying with them or under their control.

FAIR WAGES
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a)

b)

d)

e)

The Contractor shall pay the labours engaged by him on the work not less than fair
wages which expression shall mean whether for time or piece work the respective
rates of wages as fixed by the Labour Department of the State payable to the
different categories of labourers. However, subject to the other provisions of any
other law for the time being in force in the country, the minimum rates of wages for

any person/persons shall be as applicable.

The Contractor shall notwithstanding the provision of any contract to the contrary
cause to be paid in fair wages to the labourers directly engaged on the works
including any labour engaged by the sub Contractor in connection with the said work,

as if the labourer had been immediately employed by him.

Display of notices regarding wages etc:

The Contractor shall before he commences his work of contract, display and
correctly maintain and continue to display and correctly maintain in a clean and
legible condition at conspicuous places on the work site, notices in English and in the
local Indian language spoken by the majority of the workers stating therein the rates
of wages which have been fixed as fair wages and the hours of work for which such

wages are earned and send a copy of such notices to the Port.

Wages book and wage slips:
The Contractor shall maintain a wage book of each worker in such forms as may be
convenient but the same shall include the following particulars:-

i)  Rate of daily or monthly wages,

i)  Nature of work on which employed,

iiiy Total No. of days worked during each wage period.

iv) Total amount payable for the work during each wage period.

v) All deductions made from the wages with an indication in each case of the
ground for which the deductions are made. Wages actually paid for each
wages period.

vi) A wage slip for each worker employed on work provided that the Port may
grant exemption from the maintenance of the wage slip, if in his opinion not
more than 19 persons are likely to be employed directly or indirectly on

the work but in any case he will have to maintain wage books.

Preservation of books and slips:
The wage book and the wage slips shall be preserved for a period of not less than 12

months after the date of last entry made in it.
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f)

g9)

3.21

3.22

Inspection of books and slips:

The Contractor shall allow inspection of the aforesaid wage books and wage slips to
any of his workers or to an agent at a convenient time and place after due
notice is received from the Engineer or any other person authorized by him on
his behalf.

Powers of the Engineer to make investigation/enquiries:

The Engineer or any other persons authorized by him on his behalf shall have
powers to make enquiries with a view to ascertaining the enforcement due and
proper observance of the “Fair Wages Clause”. He shall also have the power to
investigate into any complaint regarding any default made by the Contractor or
subContractor in regard to such provision. The Port shall have the right to deduct
from the money due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
payment of aforesaid fair wages, except on account of any deduction that may be

permissible under any law for the time being in force.

PLANT AND EQUIPMENT

The Contractor shall at his own costs and expenses provide all labour, Plant,
haulage, transportation of Plant and equipment to be used for executing the
Contract, all materials, stores, etc., required for efficiently carrying out and

completing the work to the satisfaction of MPT.

INSPECTION AND TESTING OF WORK AT CONTRACTOR'S PREMISES

The third party inspection agency shall be engaged by Mormugao Port Trust
for inspection of major equipment, at manufacture’s works and at site as per Quality
Assurance Plan (QAP) based on manufacturer's standard and relevant IS or

equivalent standards which shall be approved by Mormugao Port.

The Engineer or his Representative shall have at all reasonable time access to the
Contractor's and sub Contractors premises/work site and shall have the power at all
reasonable time to inspect, examine and test the materials & workmanship of the
work during its Manufacture. The TP inspection agency / Engineers deputed for
inspection & testing of equipments at Contractor's works and sub-Contractor’s
premises for which the necessary co-ordination & arrangements shall be made by

the Contractor. All expenses of Engineers shall be borne by Mormugao Port Trust.
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3.23

Only such works will be accepted and paid for which the Engineer or his

authorised representative may certify to be in strict accordance with the Contract.

The Engineer or authorised representative on giving seven days notice in writing to
the Contractor setting out any ground of objections which may have in respect of the
work, shall be at liberty to reject all or any materials of workmanship in the subject
of any of the said grounds of objection which are not in accordance with the

Contract.

In all cases where the Contract provides for tests whether at the premises
of the Contractor or any sub-Contractor or elsewhere, the Contractor except where
otherwise specified shall provide free of charges such labour, materials, electricity,
fuel, water, stores, apparatus and instruments as may reasonably be demanded, to
carry out sufficiently such tests of the work in accordance with the Contract and shall

at all time facilitate the Engineer and his assistant to accomplish such Testing.

The cost of all tests and/or analysis effected at the Contractor's or sub-
Contractor's work and on the installation site shall be borne by the Contractor. The
cost of independent test and/or analysis which the Engineer In-charge or his
authorised representative may cause to be made and which prove satisfactory
shall be borne by the Contractor and also the Contractor will be called upon to pay
all expenses incurred by the Engineer in respect of any work found to be defective

or of inferior quality, adulterated or otherwise unacceptable.

Third Party Inspecting Agency shall certify the materials and give the dispatch
clearance before transportation to MPT’'s site. The Contractor shall give the
Engineer such reasonable notice of the progress of the work and shall intimate the
tentative date of transportation & arrival at MPT’s site well in advance. The
Contractor shall furnish a certificate issued by Third Party Inspection Agency

towards “Ready to transport” prior to transportation from manufacturing facility.

The third party verification will be done by the external agency appointed separately
by MPT.

DRAWINGS

The list of drawings, number of copies, mode of submission, approval will be

mutually agreed between the Bidder and MPT.
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3.24

TESTS ON COMPLETION AT MPT SITE

On completion of fabrication of all items at the Contractor's premises and also
when Installation/final adjustments at site are completed in accordance with the
Contract, the Contractor shall give the Engineer notice in writing thereof and before
making the tests on completion of 7 days' notice in writing of the date on which he
will be ready to make the said tests in accordance with and in the manner prescribed

in the specifications.

If any portion of work fails under the tests to fulfill the Contract conditions, tests of the
faulty portion shall, if required by the Engineer or by the Contractor, be repeated

within reasonable time upon the same terms and conditions.

If the Contractor neglects to make the ‘'Performance test' within the time
stipulated by the Contractor, MPT shall nevertheless have the right of using the
Installations at the Contractor's risk until the 'Performance test' are successfully

carried out.

d. All the newly installed equipments shall be tested for proper performance in presence

of the Engineer In Charge and a report shall be prepared, duly signed and submitted
to the Port.

3.25 DEFECT LIABILITY PERIOD

3.26

In this condition the expression 'Defect Liability Period' shall mean a Guarantee
period calculated from the date certified at the time of acceptance. Defect Liability
Period shall be extendable to the extent of idling of Equipment/ Facility (non-
commercial use) due to non rectification of defects during the original or extended
defect liability period; Reasonable period of response may be decided on case to
case basis and indicated by the Port after considering the nature and type of defect,

its remedial process and scope of contract.

TIME OF ACCEPTANCE

The supply, delivery and Installation of the equipment/ items at site shall be deemed
to have been accepted by the Port when the same shall have been installed, tested

& commissioned and the Engineer shall have issued the final acceptance certificate.
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3.27

3.28

3.29

(i)

INCOME TAX DEDUCTION

Income tax, if any, as per the relevant provision of the Income Tax Act shall be

deducted at source from any payment payable to the Contractor.

NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS

Any claim for interest will not be entertained by MPT with respect to any payment or

balance which may be in their hands owning to any disputes between
themselves and the Contractor or with respect to any delay on part of MPT in

making payment.

CERTIFICATE AND PAYMENT

COMPLETION REPORT/COMMISSIONING CERTIFICATE: On completion of work,
the Contractor will apply to the Engineer along with the commissioning certificate
issued by Agency for the issue of MPT’s commissioning certificate and the same will
be issued within 10 days of the completion of work in all respects, after verifying from
the completion documents and satisfying himself that the work has been
completed in accordance with details set out in the construction and erection
drawings, and the contract documents. No completion certificate shall be given
nor shall the work be deemed to have been executed until all scaffolding, surplus

materials and rubbish are cleaned off the site completely.

(i) PAYMENT OF CONTRACTORS BILLS THROUGH ECS : The Bidder should submit

the consent in a mandate form for receipt of payment through ECS and provide the
details of bank A/c in line with RBI guidelines for the same. These details will include
bank name, branch name & address, A/c type, bank A/c humber, bank and branch

code as appearing on MICR cheque and IFSC code no issued by bank.

Further, the Bidder should also submit certificate from their bank certifying the

correctness of all above mentioned information in the mandate form.

Failure on the part of the bidder to communicate changes in bank account nos. (for
reasons which may include change in the constitution of a party due to
amalgamations/ mergers/ take-over) or delay in receipt of communications or non-
updation of bank account nos. may result in payments being made to an unrelated

account for which MPT will not be responsible.
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3.30 PERFORMANCE GUARANTEE TOWARDS PERFORMANCE OF CONTRACT

() Within 10 days of the receipt of the notification of the award of Contract from the Port,

3.31

(i)

the successful Bidder shall furnish to the Port, a Security Deposit which will be

converted to Performance Guarantee, as laid down at clause 3.14 above.100% of the

security deposit will be released on completion of 12 months of guarantee period.

(i)

Failure of the successful Bidder to submit the required Performance

Guarantee shall constitute sufficient grounds for termination of the Contract.

INSURANCE

The Contractor during the contract period shall provide for insurance for their

material and manning upto the commissioning and taking over of the installation.

INSURANCE OF WORK AT MANUFACTURER’S SITE:

The Goods supplied under the Contract shall be insured fully against loss or
damage incidental to manufacture or acquisition, transportation, storage,

and delivery, in accordance.

The Contractor shall insure with the General Insurance Corporation of India or
any other insurance company approved by IRDA or its branches in
appropriate Indian currency, if any, subject to the conditions that the premium will
be payable to the corporation in Rupees such materials, tools, Plants and
things ordered from the works till they are delivered at site and then those for
the works may for the time being on site and shall keep them insured in his
own name and that of MPT against destruction or damage by accident, fire,
flood and tempests for the full value of such materials, Plants and things until
the same to be taken over by MPT from time to time, when so, required by
MPT produce the policy and receipt for the premium. All money received under
any such policies shall be applied in or towards the reconstruction or
preparation of the materials, Plant and things destroyed or damaged, but this

provision shall not affect the Contractor’s liabilities under contract.

Unless the Port shall have approved in writing other arrangements, the
Contractor shall, insure, so far as reasonably practicable the Works and
keep each part thereof insured as may be mutually agreed between the Port and
the Contractor against all loss or damage from whatever cause arising, until

the materials are received at Port’s site in good condition duly certified by the
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(ii)

(i)

3.32

3.33

Third party inspection agency. The value of such insurance shall be at least

equal to 110% of the contract price.

INSURANCE DURING INSTALLATION AT SITE: The Contractor shall so far as
reasonably practicable insure against the Contractor's liability in respect of any loss
or damage occurring whilst the Contractor is at Port's site for the purpose of
making good a defect or carrying out the tests on completion during the installation &
commissioning of the equipment at Port’s site or for the purpose of completing any
outstanding work and against any loss or damage arising during the defects liability
period from a cause occurring prior to the taking over of the installation by MPT. For
all practical purpose such insurance, during Defect Liability Period, shall be from an
Indian Insurance Company. The value of such insurance shall be at least equal to

110% of contract price.

INSURANCE AGAINST THIRD PARTY LIABILITY AT SITE:

a. Before commencing the execution of work, the Contractor shall insure covering

b.

Third Party Liability (TPL) against any damage or loss or injury which may occur to
the equipment being shifted/ installed or to any property or to any person (including
property and employees of the Port) by or arising out of the execution of the Works
or temporary Works in carrying out of the Contract. The value of TPL policy shall
be Minimum against occurrence of each incidence. The Contractor shall revalidate
the insurance coverage after each incidence and keep the insurance coverage till

certification.

Such insurance shall be effected with an Indian Insurance Company and in terms
approved by the Port Trust & Bidder shall submit the copy of policy of insurance to
Engineer-In-Charge before arrival of equipment at site and shall be valid till Final

Acceptance Certificate.

WORKMEN'S COMPENSATION

The Contractor shall indemnify MPT in the event of the Trustees being held liable to

pay compensation for injury to any of the Contractor’'s servants or workmen under
the Indian Workmen’s Compensation Act 1923 as amended from time to time and
shall take out an Insurance Policy covering all risks under the Act and shall keep the
same renewed from time to time as necessary for the duration of the contract and

produce the same to the Port on demand whenever so required.

DEFAULT OF THE COMTRACTOR
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3.34

3.35

As event of default,the contractor fails to execute the terms and conditions and
obligations under the contract within the period as specified in the contract or any

extension granted by the Board.

MPT’s LIEN

MPT shall have a lien on over all or any money that may become due and payable to
the Contractor under this Contract or any other Contract or from any amount lying
with them or under their control and in respect of any debt or sum that may
become due and payable by the MPT to the Contractor either alone or jointly
with another or other and either under this Contract or under any other Contracts

or transaction of any nature whatsoever between MPT and the Contractor.

SETTLEMENT OF DISPUTES

(i) If any dispute of difference of any settlement of kind whatsoever shall arise between

the Deputy Conservator and the Contractor in connection with or arising out of the
contract or the carrying out of the works (whether during the progress of the works,
after the termination, abandonment of or breach of the contract) it shall in the first
place be referred to be settled by the Deputy Conservator who within a period of 60
days after being requested by the contractor shall give written notice of his decision
to the contractor, if the Deputy Conservator shall fail to give notice of his decision as
aforesaid within a period of 60 days after being requested by the contractor as
aforesaid or if the contractor be dissatisfied with any such decision then any such
case, the contractor shall, within a further period of 30 days from the expiry of the
first 60 days from the date of receipt of Deputy Conservator’'s decision, write to
the Chairman putting forth his views why he is not in agreement with the decision

given by the Deputy Conservator.

(i) If the contractor, after receiving notice of the decision of the Deputy Conservator

does not refer the dispute to the Chairman seeking his decision, within a period of 30
days of the Deputy Conservator’'s decision then the Deputy Conservator's decision

will be final and binding upon the contractor, and no further claim will exist thereto.

(iii) The Chairman shall, within a period of 60 days from the receipt of the request from

the contractor, give written notice of his final decision in the matter under dispute to
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the contractor. If the Chairman fails to give written notice of his final decision within a
period of 60 days after being requested by the contractor as aforesaid or if the
contractor be dissatisfied with any such final decision given, then the contractor may
within a period of 30 days after the expiry of the period of 60 days from the date of
his application to the Chairman or within a period of 30 days after receiving notice of
such final decision, as the case may be, require that the matter or matters in dispute
be referred to arbitration as herein after provided. If the Chairman has given the
written notice of his final decision to the contractor, and no claim to the arbitration
has been communicated to the Chairman by the contractor, within a period of 30
days from the receipt of Chairman’s decision the said decision shall remain final and
binding upon the contractor. If the Chairman fails to give written notice of his final
decision to the contractor within a period of 60 days and no claim to the arbitration
has been communicated to the Chairman or the Deputy Conservator by the
contractor within a period of 30 days thereafter, then the decision given by the
Deputy Conservator shall remain final and binding upon the contractor as hereinafter
provided such decision in respect of every matter as referred shall be final and
binding upon the contractor until the completion of the work and shall forthwith be
given, effect to by the contractor who shall proceed with the works with all the

diligence whether he requires arbitration as hereinafter provided or not.

(iv) All disputes or differences in respect of which the decision (if any) of the Deputy
Conservator or the Chairman has not become final and binding as aforesaid shall be
referred to the sole arbitration of Mechanical Engineer serving or retired of Central
Government agencies, including Defence Service and or a member of Indian Council
of Arbitrators, to be appointed by Chairman pursuant to and so as with regard to the
mode and consequence of the reference and in all other respects to conform to the
provisions of the Government of India Arbitration Act, 1940 (Act No. 10 of 1940) or
any reenactment of statutory modification thereof for the time being in force. The
sole arbitrator shall have full power to open up, review, and revise any decision,
opinion, direction, certificate or valuation of the Deputy Conservator or the
Chairman neither party, shall be limited in the proceedings before the Arbitration to
the evidence or arguments put before the Deputy Conservator or the Chairman or
the purpose of obtaining his decision. No decision given by either the Deputy
Conservator or the Chairman in accordance with the foregoing provisions shall
disqualify them from being called as a witness and given evidence before the sole

Arbitrator as aforesaid.

(v) The Arbitrator shall not enter on the reference until after the completion or the
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alleged completion of works, unless with the written consent of the
Board/Chairman/Deputy Conservator and the contractor provided always:- In the
event of the Arbitrator to whom the matter is originally referred, is unable to act for
any reason, the Chairman shall appoint another Engineer serving or retired of
Central Govt. Agencies including Defence Service and or a member of Indian
Council of Arbitrators as Arbitrator and he shall be entitled to proceed with the
reference afresh or from the stage at which it was left by his predecessor. In all

cases, the Arbitrator shall give a speaking/reasoned award.

3.36 EXTENSION OF TIME

3.37

(i) The Contractor shall commence the works on site within the period indicated in the

tender after the receipt of an order in writing to this effect from the Engineer and shall
proceed with the same with due expedition and without delay except as may be
expressly sanctioned or ordered by the Engineer or be wholly beyond the control of

the Contractor.

(i) The Contractor shall maintain the rate of progress required as per schedule. If the

progress of work is held up owing to circumstances, which in the opinion of the
Engineer are beyond the control of the Contractor such as war, stormy weather and
for other reasonable causes in the opinion of the Engineer, the Engineer may at his
discretion, grant to the work extension of time as he considers reasonable for the
completion of the work. In such circumstances, the Contractor shall apply for
extension of time within fifteen days of the hindrance on account of which he desires

such extension as aforesaid.

(iii) The execution of the work during the extended period also, shall be only under the

conditions and at the rates specified in the contract.

(iv) No claim shall be made by the Contractor on the grounds of executing the work

beyond the completion period stipulated in the contract.

ARBITRATION

Disputes if any, between MPT and the Contractor during the currency of the

Contract or after the completion of the work or abandonment thereof shall be settled
in accordance with Indian Arbitration & Conciliation Act, 1996 or any statutory
modification or re-enactment thereof and rules made there under and for the time
being in force shall apply to arbitration proceedings under this Contract. The
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disputes so raised shall be referred to a panel of two arbitrators, of which one to be
appointed by MPT and other by the Contractor. The arbitration proceeding shall
take place in Goa or at Administration Building, MPT only, and the same shall be

under jurisdiction of High Court of Goa.

3.38 DEFAULTS & TERMINATION

1. Default:
Occurrence of any one or more of the following will be considered as event of default:

a) In case the completion of the work cannot be effected within completion period.

b) Contractor fails to execute the terms and conditions of the contract and obligations
under the contract within the period as specified in the contract, or any extension

granted by the Board.

2. Termination
(a) If the contractor fails to complete the subject work during the contract period or
extension period within notice period i.e. 25 days, the work order will stand

cancelled, and security deposit will be forfeited.

(b) In the event of occurrence of default (b) as mentioned above MPT may proceed
for terminating the contract by way of giving 3 months (termination period) notice
within which time the Contractor will be required to peacefully vacate Port
premises and remove equipment deployed by them under the contract from the
Port premises. In case of failure on the part of the Contractor to do so, MPT shall
be at liberty to remove such equipment from the dock premises and to keep the
same at any location convenient to MPT. Necessary charges for such removal
and rent for keeping of the same shall have to be paid in full by the Contractor
before taking possession of such equipment. Also, in such event, the Contractor
shall not be entitled to claim any compensation from MPT for any damage that
may occur during such removal and keeping of the equipment at any location by
MPT. Also in case of termination of the contract the security deposit will be
forfeited.

(c) During the notice period of 3 months as at (b) above, the Contractor may be
asked by MPT to continue to discharge its obligations under the contract which

the contractor would be capable of performing and as may be mutually agreed
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3.39

3.40

3.41

3.42

3.43

upon with the object, as far as possible, of ensuring continued availability of the
facilities and services to the port users in the wake of gradual winding up of the

entire set-up of the contractor.

(d) No compensation shall be paid by MPT to the Contractor in the event of
termination of the contract.
FORCE MAJEAURE

If the work is hindered due to force majeure such as, watr, riots, civil commotion, fire,
epidemics, natural calamities like rain, flood, earthquake, cyclone, draught, etc. such

period shall be exempted from Completion period of this tender document.

LABOUR LAWS

The Contractor shall comply with all the provisions of the Labour Laws and the rules
and regulations made there under as amended from time to time and as applicable
from time to time with regard to the employees to be deployed by the Contractor

during contract period.

OUTBREAK OF WAR

If during the currency of the Contract, there shall be an outbreak of war (whether war
is declared or not) in any part of the world which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall, unless and until
the Contract is terminated under the provision in this clause contained, use his best
endeavours to complete the execution of the Works, provided always that either MPT
or the Contractor shall be entitled, at any time after such outbreak of war, to
terminate this Contract by giving notice in writing to the other ,and upon such notice
being given this Contract shall terminate, but without prejudice to the rights of either

party in respect of any antecedent breach.

MISTAKE IN CONTRACTOR'S DRAWING

The Contractor shall be responsible for and shall pay for any alterations of the work

due to any discrepancies, errors or omissions in the drawings or other particulars
supplied by him, whether such drawings or other particulars supplied by him, have

been approved by the Engineer or not.

DEFAULT OF MPT
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3.44

3.45

3.46

3.47

3.48

Interfering with or obstructing the written approval in this Contract, the Contractor
shall be entitled without prejudice to any other rights or remedies to terminate his
employment under the Contract by giving 90 (Ninety) days prior notice in writing to
Port.

AMENDMENT
No amendment or other variation of the Contract shall be valid unless it is in
writing, is dated, expressly refers to the Contract, and is signed by duly authorized

representative of each party thereto.

SEVEREBLITY

If any provision or condition of the Contract is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or unenforceability shall not affect the

validity or enforceability of any other provisions and conditions of the contract.

ACCEPTANCE OF OFFER

The Contractor shall acknowledge the receipt of Order/ LETTER OF ACCEPTANCE
within 7 days of mailing of the same and any delay in acknowledging the receipt will
be a breach of contract and compensation for the loss caused will be recovered
by MPT by forfeiting the Earnest Money Deposit/Bid bond.

SUB-LETTING OF THE WORK

The bidder shall indicate in his offer the works, which he intends to sublet to the
sub-Contractors. The Contract Agreement will specify the major works for which the
Contractor proposes to engage the Sub-Contractor. The Contractor from time to time
propose any addition or deletion to the list and will submit proposals in this regard to
the Engineer-in-Charge for approval well in advance so as not to impede the
progress of work. Such approval of the Engineer-in-Charge will not relieve the

Contractor from any of his obligations, duties and responsibilities under the contract.

SUB-CONTRACTOR
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3.49

3.50

3.51

3.52

3.53

At the commencement of the job the Contractor shall supply to the Engineer-
in-Charge, list of all sub-Contractors or other persons or firms engaged by the
Contractor to work at the Site. Any bidder who had submitted the bid for this
tender and does not get the contract because of his being not the lowest will be
prohibited from working as sub-Contractor for execution of this contract. List of
Contractors shall be provided for in the Contract Agreement.

FAILURE OF THE CONTRACTOR

If the Contractor fails to complete the work and the order is cancelled, the amount
due to the Contractor on account of work executed, if payable, shall be paid only
after due recoveries as per the provisions of the contract and that too after

alternative arrangements to complete the work has been made.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

The work during its progress (or) during the defect liability period can also be
inspected by the Chief Technical Examiner (or) his authorised representatives of the
Central Vigilance Commission of MPT and any defects pointed out by him shall be

attended by the Contractor.

TERMS OF PAYMENT FOR EACH COMPLETED BUOQOY.

1. 80% will be against completion of work.

2. 10% will be released after third party inspection and offshore deployment of
buoys.

3. 10% on satisfactory completion of entire scheme of work for seven buoys.

GUARANTEE

The Guarantee period shall commence from the date of taking over of the work. The
repair/replacement shall be carried out in mutual consultation with the Engineer In-

charge.

LIQUIDATED DAMAGE

In the event of failure by the contractor to complete the execution of the work within the
time stipulated in the contract or by the expiry of any period of extension granted by the
Board’s terms thereof, the contractor shall pay the Board as Liquidated Damages for
delay to complete the work, a sum of 1% of contract price per week or part thereof
subject to a maximum of 10% and the Board shall have the power to deduct this
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3.54

b).

d)

amount from the payment of the amounts due to the contractor or from his deposit.

FACILITIES PROVIDED BY PORT

Free Electric Power in A.C., three/ single phase, 440 V, 50 cycles will be for provided
for welding and execution of the contract work subject to availability. However,
contractor shall arrange all cabling switch gears, etc. for power supply to his
equipment at his own arrangement by their expenses for execution of contract works.
Contractor shall avail the port equipments / Mobile Crane on chargeable basis as per
Scale of Rates subject to availability.

Water supply shall be arranged by contractor on their own for execution of work.
Accommodation, if required, shall be provided in the Port quarters to the
contractor/his employees, on chargeable basis as per prevailing Scale of Rates

subject to availability.

DEPUTY CONSERVATOR
MORMUGAO PORT TRUST
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4.1

4.2

4.3

4.4

4.5

SECTION - IV

SPECIAL CONDITIONS OF CONTRACT (SCQ)

The Tenderer shall examine carefully the General Rules and Directions, General and
Special Conditions of Contract, Technical Specifications and Drawing and shall inspect the
site to acquaint himself with the nature of work local working conditions etc., for the purpose

of making his offer on his own responsibility.

It shall be open to the Deputy Conservator to nominate one or more of his representatives
to supervise the work and to satisfy about the quality of materials and workmanship as
required by the relevant regulation and as mentioned in technical specifications. The
decision of the Deputy Conservator shall be final as regards the quality of materials and

workmanship shall be binding on the Tenderer.

The prices shall be firm and not subject to fluctuation at any stage till the completion of the
contract. The prices quoted must be filled in ink both in figures and words in the Schedule
of prices attached with the Tender document. The prices quoted shall be inclusive off taxes,
duties, freight, insurance, unloading etc and any correction shall be supported by the

tenderer’s signature there against.

The Tenderer shall provide any items, which have not been specifically mentioned in the
specification, but which are found necessary for completion, efficient installation and
operation of works shall be deemed to be included in the contract without incurring any

additional expenditure to the Port.
The tender shall be accompanied by sufficient details of materials included in the offer with

catalogue and sketches wherever necessary for comprehensive assessment of its merits

and performance.
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4.6

4.7

4.8

49

4.10

4.11

It will be entirely the Tenderer's responsibility to take required steps to adequately
safeguard the personnel carrying out the work and to ensure that the work is carried out in

such a manner that maximum safety to the personnel is assured.

The decision of the Deputy Conservator or his representative regarding the quality of any
materials used on the work will be final and binding on the Tenderer. The Tenderer shall
remove from the site of work any material rejected as unfit for use on the work at his own
cost as soon as he is ordered to do so, failing which the Deputy Conservator or his
representative shall remove such material from the site of work and shall deduct the cost

incurred by such removal by the Board from any money due to the Tenderer.

The Tenderer shall co-ordinate his work with that of other Tenderers executing other works

in the site and plan his work as to minimise inconvenience to others in the work site.

The watch and ward and storage of materials will be Tenderer's responsibility and the

Board shall not be held responsible for any loss of the material.

The Tenderer shall be deemed to have satisfied himself before submitting the tender as to
the correctness and sufficiency of his tender for the work and of his price stated in the

schedule as to cover his entire obligation under the contract for completion of the work.

The gate entry pass for inspection for the purpose of making the offer or for the
execution of work for successful Tenderer, the Tenderer shall contact the Deputy
Conservator, Office of Deputy Conservator, Marine Dept., Mormugao Port
Trust, A.O. Bldg, Headland Sada, Mormugao, Goa — 403804. Ph. 0832-2594803,
Fax. 0832-2521155. The gate entry pass shall be on chargeable basis as per Scale

of rates.

DEPUTY CONSERVATOR
MORMUGAO PORT TRUST
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SECTION -V
PRICE SCHEDULE (BILL OF QUANTITIES)
e-TENDER No. DC/SO(M)/5/2017

“Removal, Transfer/ Handling ashore / offshore (including Diving /Underwater services)
& Reinstalling of 7 nos. Navigational Buoys”

Sr Description of Particulars Qty/ Unit Unit Total
Rate/each Amount
buoy (Rs.) (Rs.)

1 2 3

1 | Removal, Transfer/ Handling ashore | (Q7 nos.
offshore (including Diving /
Underwater services) & Reinstalling of
Navigational Buoys”

TENDERER'S SIGN WITH SEAL
Place :

Date:
Note: The offered rates shall be inclusive of all taxes and duties, Service Tax shall be extra

as applicable. If new tax is imposed by Central/State Govt, the same will be
reimbursed on submission of documentary evidence.
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APPENDIX — |

TENDER FORM

NOTE : Tenderers are required to fill up all the blank spaces in this tender form.

To

The Deputy Conservator,

Office of Deputy Conservator,
Marine Dept., Mormugao Port Trust,
A.O. Bldg, Headland Sada,
Mormugao, Goa — 403804

1.

Having examined the instructions to Tenderers, General conditions of contract,

Specifications and Schedules attached to the “Removal, Transfer/ Handling ashore / offshore
(including Diving /Underwater services) & Reinstalling of 7 nos. Navigational Buoys” in
conformity with said conditions of contract, specifications, etc. at rates for items or work in the
schedule of items of work and rate attached herewith, we guarantee satisfactory performance.

We shall undertake for “Removal, Transfer/ Handling ashore / offshore (including
Diving /Underwater services) & Reinstalling of 7 nos. Navigational Buoys” with all
equipment, spares, etc., Entire work shall be completed within 03days from the date of
handing over of each buoys-set at Port craft jetty. The contractor shall indicate his
organized preparedness for deployment of the Buoy well in advance.

We further undertake, if our tender is accepted, we will deposit within 10 days from the date
of receipt of order Demand Draft from any scheduled/ Nationalized Bank in favour of
Financial Advisor & Chief Accounts Officer, MPT payable at Vasco, Goa” only to the extent
of 10% of the tender price in the manner set forth in the conditions in the ITT as Security

Deposit.
We further undertake, if our tender is accepted to enter into and execute within 10 days, on
being called upon to do so, an agreement in the form annexed and the conditions of contract

with such modifications as agreed upon.

Unless and until a formal agreement is prepared and executed the firm's tender & MPT’s

Letter of Indent will form Legal binding on the Tenderer.

We agree to abide by this tender for the period of 120 days from the date fixed for receiving

the same.
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7. We agree to deposit Earnest Money as per the Port’s terms and conditions.

8. We further agree that in the event of our withdrawing the tender before the receipt of the final
decision or in the event of failing to deposit the security deposit in such form as contained in
the instructions to Tenderers or in the event of our tender being accepted, fail to execute an
agreement in the form aforesaid within 10 days from the date of receipt of order to

commence work, the deposit of Earnest Money shall stand forfeited to the Port.

9. We understand that you are not bound to accept the lowest or any tender you may receive.
Datedthe ........cccocvvviinenns day of ..o in the capacity
Of e, duly authorized to sign tender for and on behalf of........................
(IN BLOCK CAPITALS) Signature
Witnesses Address
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APPENDIX -1l

ANNUAL TURNOVER STATEMENT

The bidder shall indicate herein his annual turnover during preceding 3
years based on the audited balance sheet/profit & loss account statement.

FINANCIAL ANNUAL TURNOVER (RS.)
YEAR

2013-14

2014-15

2015-16

NOTE:
1. Copies of audited balance sheets with Profit & Loss account statement

for last 3 years are enclosed along with the bid.

SIGNATURE OF CHARTERED ACCOUNTANT
NAME OF CHARTERED ACCOUNTANT
COMPANY SEAL
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APPENDIX —II

FORM OF AGREEMENT

MEMORANDAM OF AGREEMENT made this day  of two thousand at
Vasco, Goa BETWEEN the Board of Trustees of the Mormugao Port Trust, Mormugao Goa, a body
corporate under Major Port Trusts Act of 1963 (hereinafter called the Board which expression shall,
unless excluded by or repugnant to the context be deemed to include their successors in Office) of

the one part
AND

(hereinafter called the "CONTRACTOR" which expression shall unless excluded by or
repugnant to the context be deemed to include his heirs, executors, administrators, representatives

and assigns or successors in Office) on the other part.

WHEREAS the Board is desirous of “Removal, Transfer/ Handling ashore / offshore

(including Diving /Underwater services) & Reinstalling of 7 nos. Navigational Buoys”

WHEREAS the Contractor has offered to execute, complete and maintain  such works and
whereas the Board has accepted the tender of the contractor and where as the contractor has

deposited a sum of Rs. /- (Rupees

) as security for due fulfilment of all the conditions of this contract.

NOW THIS AGREEMENT WITNESSES as follows:

1. In this agreement Words and expressions shall have the same meanings as are respectively

assigned to them in the condition of the contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement viz.
a. Technical Specifications
b. Schedule of Rates/Prices
C. General Conditions of Contract
d. Special Conditions of Contract

54



3. The Contractor hereby covenants with the Board to construct, complete and maintain the

Works' in conformity in all respects with the provision of the agreement.

4, The Board hereby covenants to pay the Contractor in consideration of such construction,
completion and maintenance of the works, the "Contract Price" at the times and in the

manner prescribed by the contract.

IN WITNESS WHEREOF, the parties hereunto have set their hands and seals the day and

year first above written.

THE COMMON SEAL OF THE BOARD WAS '}
HEREUNTO AFFIXED AND DEPUTY
CONSERVATOR THEREOF, }  MORMUGAO PORT TRUST

SIGNING IN THE PRESENCE OF :
i)
i)

SEALED AND SIGNED BY THE
CONTRACTOR IN THE PRESENCE
OF :-

CONTRACTOR
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APPENDIX - IV

FORM OF BANK GUARANTEE FOR SECURITY DEPOSIT/PERFORMANCE
GUARANTEE

Bank guarantee bond to be issued by nationalized banks only

In consideration of the Board of Trustees, Mormugao Port Trust (hereinafter called

“Board”) having offered to accept the terms and conditions of the proposed agreement between

(hereinafter called “the said contractor(s)” for the work

(RUPES. .. et e e e e e e e e et e e e only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with

the terms and conditions in the said agreement.

1. We (i, (indicate the name of the Bank) (hereinafter referred to as the
“Bank”) hereby undertake to pay to the Board an amount not exceeding
RS (RUPEES e e e e e e
only) on demand by the Board.

2. W (indicate the name of the Bank) do hereby
undertake to pay the amounts due and payable under this Guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is required to meet
the recoveries due or likely to be due from the said contractor(s). Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our liability under this Guarantee shall be restricted to an

amount not exceeding RS (Rupees

3. We, the said Bank, further undertake to pay to the Board any amount so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment there under, and the contractor(s)
shall have no claim against us for making such payment.
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We . (indicate the name of the Bank) further agree that the Guarantee
herein contained shall remain in full force and effect during the period that would be taken
for the performance of the said Agreement, and it shall continue to be enforceable till all
the dues of the Board under or by virtue of the said Agreement have been fully paid, and
its claims satisfied or discharged, or till the Engineer-in-charge, on behalf of the Board,
certifies that the terms and conditions of the said Agreement have been fully and properly

carried out by the said contractor(s), and accordingly discharge this guarantee.

WE (indicate the name of the Bank) further agree with
the Board that the Board shall have the fullest liberty without our consent, and without
effecting in any manner our obligations hereunder, to vary any of the terms and conditions
of the said Agreement or to extend time of performance by the said contractor(s) from time
to time or to postpone for any time or from time to time any of the powers exercisable by
the Board against the said contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Agreement, and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said contractor(s) or for any
forbearance, act of omission on the part of the Board or any indulgence by the Board to
the said contractor(s) or by any such matter or thing whatsoever which under the law

relating to Sureties would, but for this provision, have effect of so relieving us.

This Guarantee will not be discharged due to the change in the constitution of the Bank or

the contractor(s).

W (indicate the name of the Bank) lastly
undertake not to revoke this Guarantee except with the previous consent of the Board in

writing.

This Guarantee shall be valid upto ....................ooee. unless extended on demand by
the Board. Notwithstanding anything mentioned above, our liability against this Guarantee
is restricted t0 RS.......c.coviininnnn. (RUPEES .. e e
only) and unless a claim in writing is lodged with us within two months of the date of expiry
or extended date of expiry of this Guarantee, all our liabilities under this Guarantee shall
stand discharged.

Dated the day of For

(indicate the name of the Bank).
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APPENDIX -V

FORMAT OF POWER OF ATTORNEY

Dated :
POWER OF ATTORNEY
To Whomsoever It May Concern
Mr. (Name of the Person(s)), domicile at
(Address), acting as

(Designation and name of the firm), and whose signature

is attested below, is hereby authorized on behalf of

(Name of the Tenderer) to provide

information and respond to enquiries etc. as may be required by the Port or any
governmental authority for the “Removal, Transfer/ Handling ashore / offshore
(including Diving /Underwater services) & Reinstalling of 7 nos. Navigational
Buoys” and is hereby further authorized to sign and file relevant documents in

respect of the above.

(Attested signature of Mr. )

For (Name of the Tenderer)
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DECLARATION FORM

APPENDIX - VI

Sr. Description Yes / No.
No.
1. Agreed all terms and
conditions of Tender
2. Have you ever been Black
listed by any Government /
PSU
3. No changes have been
made in the downloaded
tender document
Place:
Date:

Firm’s Sign and Seal
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APPENDIX - VII

ADVANCE STAMPED RECEIPT

Received from the FA & CAO, MPT, Vasco Goa a sum of Rs.20000/-
(Rupees twenty Thousand only) towards refund of Earnest Money Deposit

vide e-Tender No. DC/SO(M)/5/2017.

Revenue Stamp

Signature with Office Seal
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10.

11.

Place:

Date:

BANK DETAILS FOR ECS PAYMENT

Name of the Bank and Branch :
Account Number :

MICR Number :

Type of Account :

IFSC Number :

CST / VAT Number :

Copy of PAN Card :

TIN Number :

Service Tax Regn. No.:

EPF No. :

ESI Regn. No.

APPENDIX - VI

Firm’s Sign and Seal
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APPENDIX - IX

CHECKLIST FOR FURNISHING SCANNED DOCUMENTS

Sr. | Description Tick
No. mark if
attached

1. Cost of Tender/EMD in the form of e-payment

2. | Work Order copies

3. | Completion Certificates with performance

4. Financial turnover (Appendix —II)

5. P/L Account and Balance statement

6. Entire Tender document, each page and form duly signed
and filled in

7. | Tender Form (Appendix-I)

8. Power of Attorney (Appendix-V)

9. | Declaration Form (Appendix-VI)

10. | Advance Stamped Receipt (Appendix-VII)

11. | Bank Details (Appendix-VIII)

12. | Copies of Service Tax Registration Certificate, PAN, VAT, EPF
registration and ESI registration number
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