MORMUGAO PORT TRUST
MATERIALS MANAGEMENT DIVISION
ENGINEERING (MECHANICAL) DEPARTMENT
MM/NS/CME/

07.08.2017

To,
1.
2.
3.
4.
5.
6.
7.
8.
9.

M/s
M/s
M/s
M/s
M/s
M/s
M/s
M/s
M/s

Darshana Enterprises, Vasco
Ellora Enterprises, Vasco
Bhawarlal & Co., Ponda
Prabhu Electricals, Panaji
Prabha Electricals, Vasco
A-1 Electricals, Mapusa
Jay Laxmi Enterprises, Mapusa
Raj Electricals, Vasco
Stephen & Co., Margao

Dear Sir,
Sub:- Enquiry No. MM/NS/CME/0140 due on 16.08.2017.
You are requested to kindly furnish your quotation for the subject item in the following format:Sr.
No.
1

Description

Unit

Qty.

Supply of KWH digital meter,
5A, 440V, 3Ph, 4 wire
system, MRT tested.

Nos.

18

U/Rate
(Rs.)

Frei
ght
(Rs.)

Insura
nce
(Rs.)

GST
(Rs.)

FOR Destination
Total Amount
(Rs.)

Make: Secure/L&T
Kindly note that we are a Govt. of India organization, and as such:1. PAYMENT: Our payment shall be 100% payment within 30 days of receipt of
material/invoice/documents by ECS/EFT. Suppliers Invoice should indicate the suppliers
and MPT’s GST numbers and suppliers HSN number. Confirm acceptance.
2. DELIVERY: The delivery period is within 4 weeks with MRT Certificate. Confirm
acceptance.
3. You will have to dispatch the material, duly insured, on FOR Destination basis.
4. LIQUIDATED DAMAGES: Supply schedule as per order should be strictly adhered to. In
the event of delay in supplies, Liquidated Damages at 1% of the total basic value of the
undelivered quantity will be levied per week or part thereof of delay. The total Liquidated
Damages shall however not exceed 10% of the total basic value of the order. The total value
here means the total value of the order exclusive of taxes, freight etc. The date of receipt
of material at our Store at Baina, Vasco will be considered as date of delivery for the
purpose of Liquidated Damages. Confirm acceptance.
5. FORCE MAJEURE & EXTENSION IN DELIVERY PERIOD: In case of failure to deliver the
goods in time which shall have arisen due to war, insurrection, restraint imposed by the
Government Act or Legislation or other Authority, accident, strike, riot, lock-out or
unforseen events beyond human control directly or indirectly interfering with the supplies
of stores or from any cause which the purchaser may admit as reasonable ground for an

extension of time, the purchaser will allow such additional time he considers reasonable
provided that the contractor shall report to the purchaser the occurrence of any cause as
aforesaid which will or might affect the performance of the contract within a reasonable
time. Requests for extension received after expiry of the delivery schedule will not be
entertained. Confirm acceptance.
Kindly furnish your offer in sealed cover marked “MM/NS/CME/0140 due on 16.08.2017”,
which shall be opened on 16.08.2017 at 15.30 hrs. The cover (offer) should reach this office
latest by 15.00 hrs on the due date.
Thanking you,
Yours faithfully,

MATERIALS MANAGER

